STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 03/ 06
05- 039404
05-SCR-1-8.4/9.4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
IN SANTA CRUZ COUNTY NEAR APTOS

FROM ROB ROY JUNCTI ON OVERCROSSI NG

TO 0.2 KM NORTH OF RI O DEL MAR

OVERCRGOSSI NG
I NSTALL MEDI AN BARRI ER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 04/ 06
CONTRACT CODE 'B '
47 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

70
PERCENT UNDER EST 8.08

408 574-1400
00000022
FAX 408 365-8349

CC PREF CLAI MED

PROPGOSALS | SSUED 5 FUND TOTAL HB1 1, 813, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,580, 219. 00 AMOUNT UNDER 127, 607. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 452, 612. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK WAY
SAN JOSE CA 95136
2 1,542, 542. 00 2 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



05-0J9404 Bl D245

05- SCR-1-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 03/ 06 05/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACACI A LANDSCAPE ERCSI ON CONTROL
SANTA BARBARA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
FOUNTAI N VALLEY CA
MB I CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



05-0J9404 Bl D245

05- SCR-1-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 03/ 06 05/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SAN JOSE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
VALLEJO CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL

WATSONVI LLE CA

VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
OAKLAND CA



05-0J9404 Bl D245

05- SCR- 1- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 03/ 06 05/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 500. 00 9, 500. 00
3 074028 TEMPORARY FI BER ROLL M 100 50. 00 5, 000. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 100 46. 00 4, 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 800. 00 3, 800. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4. 600. 00 9, 200. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 1, 000. 00 12, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 000. 00 19, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 000. 00 3, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 700 120. 00 204, 000. 00
12 (S) 150704 REMOVE YELLOW THERVMOPLASTI C TRAFFI C M 2,490 6. 00 14, 940. 00
STRI PE
13 (S) 150722 REMOVE PAVENENT MARKER EA 180 2.00 360. 00
14 150805 REMOVE CULVERT M 22 550. 00 12, 100. 00
15 150820 REMOVE | NLET EA 7 1, 800. 00 12, 600. 00
16 038161 REMOVE CONCRETE DI TCH VB 29 170. 00 4, 930. 00
17 038162 REMOVE CONCRETE APRON VB 1.5 250. 00 375. 00
18 (S) 038163 REMOVE DOUBLE THRI E BEAM BARRI ER M 1,570 32. 00 50, 240. 00
(WOOD POST)
19 (S) 038164 REMOVE S| NGLE THRI E BEAM BARRI ER M 170 21. 00 3, 570. 00
(WOOD POST)
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 450 300. 00 135, 000. 00
22 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
23 198001 | MPORTED BORROW VB 1, 200 50. 00 60, 000. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 750 1.00 750. 00
25 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 5 350. 00 1, 750. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 68 90. 00 6, 120. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 1.50 225. 00
28 260201 CLASS 2 AGGREGATE BASE VB 460 85. 00 39, 100. 00
29 390155 ASPHALT CONCRETE (TYPE A) TONN 440 130. 00 57, 200. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 19 4,500. 00 85, 500. 00
31 650075 600 MV REI NFORCED CONCRETE Pl PE M 14 1, 300. 00 18, 200. 00
32 650079 900 MV REI NFORCED CONCRETE Pl PE M 12 1, 800. 00 21, 600. 00
33 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 34 750. 00 25, 500. 00
34 731502 M NOR CONCRETE (M SCELLANEQUS VB 300 330. 00 99, 000. 00

CONSTRUCTI ON)



05-0J9404 Bl D245

05- SCR- 1- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 03/ 06 05/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,776 3.00 5, 328. 00
36 820132 OBJECT MARKER (TYPE L) EA 13 50. 00 650. 00
37 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 170 103. 00 17, 510. 00
38 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 98 148. 00 14, 504. 00
39 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 1 3, 500. 00 3, 500. 00
40 839701 CONCRETE BARRI ER ( TYPE 60) M 1,070 175. 00 187, 250. 00
41 839703 CONCRETE BARRI ER ( TYPE 60C) M 360 250. 00 90, 000. 00
42 839705 CONCRETE BARRI ER ( TYPE 60E) M 38 790. 00 30, 020. 00
43 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 280 2.00 6, 560. 00
( SPRAYABLE)
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 6. 00 1, 380. 00
45 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00 15, 000. 00
46 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 6, 000. 00 6, 000. 00
47 999990 MOBI LI ZATI ON LS LUMP SUM 142, 000. 00 142, 000. 00

TOTAL 1, 452,612. 00



05-0J9404 Bl D245

05- SCR-1-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 03/ 06 05/ 04/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 750. 00 3750. 00

2 6, 000. 00 6000. 00

3 11.00 1100. 00

4 26. 50 2650. 00

5 4, 000. 00 4000. 00

6 500. 00 1000. 00

7 300. 00 3600. 00

8 3, 000. 00 3000. 00

9 139, 027. 00 139027. 00
10 15, 000. 00 15000. 00
11 112. 00 190400. 00
12 6. 00 14940. 00
13 2.00 360. 00
14 1, 000. 00 22000. 00
15 2,900. 00 20300. 00
16 250. 00 7250. 00
17 400. 00 600. 00
18 20. 00 31400. 00
19 20. 00 3400. 00
20 5, 000. 00 5000. 00
21 100. 00 45000. 00
22 2,000. 00 2000. 00
23 74. 00 88800. 00
24 1.00 750. 00
25 318. 00 1590. 00
26 81. 00 5508. 00
27 3.00 450. 00
28 120. 00 55200. 00
29 160. 00 70400. 00
30 2,200. 00 41800. 00
31 1, 000. 00 14000. 00
32 2, 000. 00 24000. 00
33 1, 300. 00 44200. 00
34 750. 00 225000. 00
35 4.00 7104. 00
36 75. 00 975. 00
37 115. 00 19550. 00
38 150. 00 14700. 00
39 3, 995. 00 3995. 00




05-0J9404 Bl D245

05- SCR-1-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 03/ 06 05/ 04/ 06
| TEM SECOND
Bl D AMOUNT
40 175. 00 187250. 00
41 245. 00 88200. 00
42 775.00 29450. 00
43 1.45 4756. 00
44 6. 00 1380. 00
45 10, 000. 00 10000. 00
46 3, 000. 00 3000. 00
47 78, 707. 00 78707. 00

TOT 1,542,542. 00



